
SEPTEMBER 26, 2013 BID LETTING  

 
201 - COLSTRIP INTERCHANGE - WEST 

-1- 

Submitted: Wed, 11-Sep-2013 09:49 MDT 

Company: Riverside Contracting Inc 

Contact:  Dennis Devous 

Question: 

Special Provision No. 12 States that the West Bound Lane is to be constructed 

first. Special Provision No. 19  

Cold Milling indicates it's our choice to do East Bound or West Bound.  Could 

you clarify this for me.  What  

Lane does MDT want done first or is it the Contraxctors choice? 

Answer:  

Submitted: Tue, 17-Sep-2013 16:33 MDT 

The sequencing and plans were set up to perform the work in the westbound 

first. However, the contractor may  

choose to begin work on either the eastbound or westbound side, at their 

discretion.  The cold milling, for  

use as Recycled Asphalt Paving, may also be completed on either side.  The 

average pavement thickness may  

vary from what is stated in the plans on the Eastbound lane.  The basis of 

payment and the intent of the  

contract  will remain the same and cold milling and excavation will be 

measured as described in whichever  

lanes are performed first. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Wed, 11-Sep-2013 14:00 MDT 

Company: Riverside Contracting Inc. 

Contact:  Dennis Devous 

Question: 

What Grade of Plant Mix and oil does the Department want for the cross over?  

Is there any pipe required  

in the croos over? 

Answer:  

Submitted: Tue, 17-Sep-2013 16:30 MDT 

Use commercial mix with 64-28 or better oil for the cross overs.  There 

should not be a reason for pipes  

under the cross overs.  They are intended to be placed at existing median 

cross over locations, which drain  

both directions. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted:  Mon, 16-Sep-2013 15:05 MDT 

Company: Oftedal Construction 

Contact:  Cameron Lundby 

Question: 

It appears that embankment for the West bound lanes will have to come from 

the East bound excavation.   

If the East bound lanes are built first, will the material that is double 

handled to construct the West bound  

embankment be paid for twice per 203.04.1?  If the West bound lanes have to 

be built first, will the contractor  



be paid borrow excavation to complete the West bound embankment? 

Answer:  

Submitted: Fri, 20-Sep-2013 14:13 MDT 

As per other Q&A postings concerning the sequencing, the contractor has the 

option to construct either the  

Eastbound or Westbound lanes first.  No extra payment will be made for 

multiple handlings of excavation based  

on the contractors’ operational choices. 

 

Include all costs for off-site borrow and/or multiple handlings of excavated 

material used in embankments in  

the unit price bid for Excavation – Unclassified.  Off-site borrow is not 

measured for payment for grading or  

sequencing limitations.  Excavated material suitable for other paid items 

(i.e. Special Borrow-Neat Line) will  

be paid both as Excavation – Unclassified and in its accepted final 

application if multiple handlings or  

processing is required. 

_____________________________________________________________________________

_______________ 

-4- 

Submitted: Thu, 19-Sep-2013 12:17 MDT 

Company: Arrow Striping and Mfg Inc 

Contact:  Dennis McCarthy 

Question: 

There is 29040 feet of remove pavement markings? There are no plans or 

special provisons showing what  

this is, could we get more information?  

Answer:  

Submitted: Fri, 20-Sep-2013 12:43 MDT 

Remove the conflicting two way one lane pavement markings from the interstate 

within 24 hours after opening  

the interstate up to normal traffic configuration.  The remove pavement 

marking item is for the  lineal foot  

of double yellow stripe removal.  The removal of the conflicting stripes 

associated with crossovers is included  

in cost of the crossovers. 

 

 
202 - MT 16 - CULBERTSON 

*****************************************************************************

************** 

-1- 

Addendum: 

Submitted: Mon, 23-Sep-2013 13:36 MDT 

An Addendum has been posted for this project.   

Please click on the following link to access the information:  ADDENDUM    

To download the addendum bid file, click here:  BID FILES 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Mon, 23-Sep-2013 11:20 MDT 

Revised Clarification:  

Submitted: Wed, 25-Sep-2013 14:35 MDT 

The following provision is added to this contract: 

ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP-26_2013/202_MT_16-CULBERTSON/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/


MAINTENANCE OF SERVICE 

Notify the Project Manager and the City of Culbertson Public Works Department 

48 hours prior to beginning work   

on the new water main and activating the new main or abandoning the existing 

main. City Public Works Staff  

will operate valves as outlined in the plan notes on Sheet W-2.  Coordinate 

services shut down with Project  

Manager and city Staff. No service shut down should be more than four (4) 

hours, and should occur between 9 P.M.  

and 5 A.M. Noise restriction(s) specified elsewhere will be suspended for the 

four (4) hour closure and for two (2)  

additional hours before and two (2)additional hours after the shutdown 

period.  Cap old water main in  

accordance with city requirements after connection to new main is complete. 

*****************************************************************************

************** 

-1- 

Submitted: Wed, 18-Sep-2013 13:48 MDT 

Company: Century Companies Inc.  

Contact:  Jonathan Skillman 

Question: 

1)  Since the PCCP is in an intersection, are we to assume that all the 

joints are transverse joints requiring  

epoxy coated dowels?  If not which joints require dowels? 

2)  Is bridge deck finishing equipment required for placing the PCCP? 

Answer:  

Submitted: Thu, 19-Sep-2013 16:05 MDT 

1)  All joints will require epoxy coated dowels at the intersection at 

Broadway and 1st East and the fillets at 

Broadway and 6th. 

Revised Answer:  

Submitted: Fri, 20-Sep-2013 9:31 MDT 

1)  Furnish and install epoxy coated dowels at all joints at the intersection 

at Broadway and 1st East and the fillets  

at Broadway and 6th. 

2)  Place PCCP pavement as per section 501, the method of placement is up to 

the contractor.  The fillets may  

be placed by hand work. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Wed, 18-Sep-2013 15:03 MDT 

Company: Nelcon, Inc. 

Contact:  Sam Weyers 

Question: 

On sheet W-5 there are tables for connections, bends, T's and reducers.  How 

are these items paid? 

 

On sheet W-4 it states contractor shall locate and replace all existing curb 

stops.  On sheet W-5, the infrastructure  

tables shows 18 each of 2" curb stop and box.  Are all existing services 2" 

in size?  Will reducers/fittings be  

necessary to connect to existing?  Item 601 011 075 only shows 1 service?  

Please clarify number and size along with footages of anticipated water 

services. 

 



The new water line does not appear to be shown on the x-sections in 

relationship to the existing waterline  

alignment?  Will temporary water be necessary and if so, how will it be paid? 

Answer:  

Submitted: Mon, 23-Sep-2013 11:10 MDT 

1)  Fittings for water mains are not measured and paid for separately.  

Include in the cost of water main fittings in  

Item No. 603 013 730 DUCTILE IRON PIPE 12 IN CL 52.  Part 4, Measurement and 

Payment, 4.03 Fittings (Page  

33 of 33, Section II of the Bid Package Proposal) is rescinded and replaced 

with the following: 

4.03     FITTINGS 

Fittings for water mains are not measured and paid for separately.  Include 

in the cost of water main fittings in Item  

No. 603 013 730 DUCTILE IRON PIPE 12 IN CL 52. 

2)  The Town of Culbertson does not have accurate records of existing curb 

stops and boxes and existing water  

services.  The quantity of 18.00 Curb Stop and Boxes included in the table 

was derived by the Town of Culbertson  

and their consultant, WWC Engineering, Inc based on available information.  

The actual number of Curb Stop and  

Boxes must be verified by the contractor as excavation takes place.  The Town 

of Culbertson also indicated that the  

existing water services may vary from 1” to 2” and again must be verified by 

the contractor.  Payment for Item No.  

601 012 120 CURB STOP AND BOX 2 IN will be based on actual quantities of EACH 

Curb Stop and Box.  

3)  WATER MAIN 

Reducers and fittings for connections to existing water mains are shown on 

the plans.  These fittings and reducers  

are incidental to Item No. 603 013 730 DUCTILE IRON PIPE 12 IN CL 52 and are 

not measured or paid separately. 

WATER SERVICES 

Reducers and fittings may be necessary to connect the existing services to 

the new curb stops and services.  

Reducers and fittings for Water Services/Curb Stop and Box are incidental to 

Item No. 601 012 120 CURB STOP  

AND BOX 2 IN will be based on actual quantities of EACH Curb Stop and Box. 

4)  Item No. 601 010 775 WATER SERVICE 1.00 EACH is deleted.  An addendum 

will be issued to eliminate this item  

from the bid schedule. 

5)  The Town of Culbertson does not have accurate records of existing curb 

stops and boxes and existing water  

services.  The quantity of 591.00 lineal foot of Water Service – Copper 2 In 

included in the bid schedule and plans  

was derived by the Town of Culbertson, WWC Engineering, Inc. and MDT 

Utilities.  The Town of Culbertson also  

indicated that the existing water services may vary from 1” to 2”.  Payment 

for Item No. 601 012 073, WATER  

SERVICE – COPPER 2 IN will be based on actual quantities per LNFT. 

6)  The new water line is located in the same location as the existing water 

line. 

7)  The contractor is responsible for maintaining water service during 

construction. Note 20, Sheet W-2 indicates  

that the contractor shall maintain services in accordance with DEQ Circular 

1.  This work is incidental to Item No’s  



603 013 642, WATER – PVC C900 12 IN DR 14 and 601 012 073, WATER SERVICE – 

COPPER 2 IN.  

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Wed, 18-Sep-2013 15:51 MDT 

Company: Nelcon,Inc. 

Contact:  Sam Weyers 

Question: 

Is there a geo-technical report for the project? 

Answer:  

Submitted: Wed, 18-Sep-2013 16:35 MDT 

There is not a geotechnical report, the geotechnical section was not involved 

with this project. 

_____________________________________________________________________________

_______________ 

-4- 

Submitted: Thu, 19-Sep-2013 13:38 MDT 

Company: Century Companies, Inc. 

Contact:  Doug Welsh 

Question: 

1)  With the small volume of CTB on this project, would the Department allow 

or entertain the mixing of this material  

by a different means other than a centralized plant? 

2)  Can the Department provide the quantity of existing asphalt that will be 

removed on the project either by area  

and/or CY? 

Answer:  

Submitted: Tue, 17-Sep-2013 16:30 MDT 

1)  Meet the requirements of Section 304. 

2)  No separate quantity has been identified for the asphalt removal.  It is 

included in the costs of the Street  

Excavation bid item. 

_____________________________________________________________________________

_______________ 

-5- 

Submitted: Fri, 20-Sep-2013 09:02 MDT 

Company: Century Companies, Inc. 

Contact:  Doug Welsh 

Question: 

Currently the contracting industry and our design labs are finding it 

difficult to produce 3/8" grade S mixes that  

will pass the current specifications.  As this is a small quantity in a rural 

area were the aggregates and mix design  

would need to be produced specifically for this small tonnage, would the 

Department allow 3/4" grade S to be  

used for the entire project? 

 

In the "Detour Quantities" you are showing the plant mix on the detour as 

3/8" commercial mix.  If the Department  

will not allow us to use 3/4" mix for the entire project, would the 

department allow 3/4" commercial mix on the  

detour if it were paved this season? 

Answer:  

Submitted: Mon, 23-Sep-2013 15:15 MDT 

No, 3/4" commercial mix will not be allowed on the detour. 

Revised Clarification:  



Submitted: Tue, 24-Spe-2013 3:00 MDT 

No. No. 

_____________________________________________________________________________

_______________ 

-6- 

Submitted: Fri, 20-Sep-2013 09:30 MDT 

Company: Nelcon, Inc. 

Contact:  Sam Weyers 

Question: 

If sub excavation, dewatering, Type II bedding, import/export are needed for 

utility installations, how will it be paid? 

Answer:  

Submitted: Tue, 24-Sep-2013 12:35 MDT 

Dewatering, Sub excavation, type II bedding, and imported backfill work not 

included in the contract will be paid  

under subsection 104.03. 

 

 

 
203 - PARK COUNTY LINE - WEST 

-1- 

Submitted: Thu, 19-Sep-2013 12:26 MDT 

Company: Knife River - Belgrade 

Contact:  Jackie Flikkema 

Question: 

Can you please give the current IRI Value of the road? 

Answer:  

Submitted: Fri, 20-Sep-2013 10:07 MDT 

The average IRI for the west bound lane is 130.540 and for the east bound 

lane 140.365. 

 

 
204 - CEDAR CR - 16 KM N OF GARDINER 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Tue, 24-Sep-2013 8:07 MDT 

Special Provision No. 2 CONTRACT TIME - FLEX TIME PROCEED DATE is rescinded 

and is replaced with: 

 

2.  CONTRACT TIME [108]  

The work begins on the effective date stated in the "Notice to Proceed" and 

is to be completed in 40 Working Days. 

The Notice to Proceed will be issued with an effective date of September 2, 

2014. 

*****************************************************************************

************** 

-1- 

Submitted: Thu, 19-Sep-2013 11:54 MDT 

Company: Stillwater Excavating 

Contact:  Greg Russell 

Question: 

Detour detail sheet shows a section of proposed earthwork removal for staged 

construction, can you  



provide some more detail on the staging? Is this area of excavation intended 

to construct the detour fill? 

Answer:  

Submitted: Fri, 20-Sep-2013 15:11 MDT 

The excavation is not intended for the construction of the detour.  Staging 

is dependent upon how the contractor  

proposes to remove the pipe and install the box culvert. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Fri, 20-Sep-2013 16:56 MDT 

Company: A.M. Welles, Inc 

Contact:  Alan Ringlein 

Question: 

1)  The notice to proceed date will be issued with an effective date of June 

2, 2014.  Special Provision 10 C.1  

states “All instream work is limited to the work window of September 1st to 

May 15th.” Please clarify what is  

considered “instream work?” If a diversion channel is used, does diverting 

the flow through a temporary culvert  

and back to the new box culvert need to be completed before May 15th?  Could 

the Notice to proceed date be  

extended to allow the work to be completed later in the year when the flow is 

lower? Does the Department have  

any flow data to estimate pumping or stream diversion requirements? 

2)  Does the unclassified excavation in the grading summary include the 

volume displaced by the special backfill  

around the box culvert or is the cost of excavating and disposal of this 

material to be included in the special  

backfill, foundation, bedding and box culvert items? Could the department 

provide a dirt run to see how the  

Embankment in place bid item and detour grading quantities were calculated? 

Answer:  

Submitted: Mon., 23-Sep-2013 16:11 MDT 

1.  

A. Special Provision #2 Contract Time- Flex Time Proceed Date is rescinded. 

The Notice to Proceed will be issued  

with an effective date of September 2, 2014. Work is to be completed in 40 

working days. 

B. Regarding flow data, a conservative two year event was estimated at 185 

cfs. Average late Summer/Fall flows  

have not been evaluated but are typically much lower. 

 

2.  

A. No, the unclassified excavation is not included in the volume displaced by 

the special backfill around the  

box culvert. 

B. Yes, the cost of excavating and disposal of this material is included in 

the other items. 

C. No, MDT does not have an earthwork run for this project, or any project 

that is measured as Embankment  

in Place. 

 

 
205 - SF 099 S OF ST MARY 

 



No Questions at this time. 

 

      

 


